ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 8
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-11-01
12/14/2011 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0009 PR-OA-11-00399 Cheryl R. Brown
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
HPOD 1200 Pennsylvania Ave. NW
US Environmental Protection Agency MC 1804A
Headquarters Procurement Operations Phone: 202-566-0340
Ariel Rios Building Email: brown.cherylr@epa.gov
1200 Pennsylvania Avenue, NW Gl d. STATE | e. ZIP CODE
Washington DC 20460 Wasliincraen DC 20460
7.TO: NA f. SHIP VIA

a. NAME OF CONTRACTOR
CH2M HILL INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
9191 S JAMAICA STREET

d. CITY
Englewood

e. STATE | f. ZIP CODE
Co 80112

[ ]a. PURCHASE
REFERENCE YOUR:

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Reconstruct Originating Office

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[ ]a SmALL

D f. SERVICE-DISABLED
VETERAN-OWNED

b. OTHER THAN SMALL

D c. DISADVANTAGED

g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOMEN-OWNED

SMALL BUSINESS PROGRAM

[ ]d. WOMEN-OWNED

h. ECONOMICALLY DISADVANTAGED WOMEN-OWNED
SMALL BUSINESS (EDWOSB)

D e. HUBZone

12. F.0.B. POINT

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE 09/13/2011
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: |(b)(4)
TOPO: Adhir Kackar
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $0.00 '
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) , )
RTP-Finance Center (D143-02) 17(i)
) GRAND
1092 TW Alexander Drive TOTAL
. CITY d. STATE | e.ZIF CODE $81,268.02 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) >

23.NAME (Typed)
Jami Rodgers

TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 5/2011)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACGT NO. ORDER NO.
12/14/2011 |EP-W-11-011 0009
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
Admin Office:
HPOD
US Environmental Protection Agency
Headgquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
Period of Performance: 12/14/2011 to
04/30/2012
0001 Contractor support for "Supporting Downtown
Reinvestment and high Speed Rail in Fresno,
CA" in accordance with the attached
Statement of Work.
Estimated Cost: |(b)(4)
Fixed Fee: ((b)(4)
Funded cost: [(b)(4)
Funded Fee: (b)(4)
*Additional funds in the amount of
will be added at a later date to
fully fund the cost on this order.
Accounting Info:
11-12-B-11WC-402MA4B-2505-1111W1C100-0
01 BFY: 11 EFY: 12 Fund: B Budget
Org: 11WC Program (PRC): 402MA4B
Budget (BOC): 2505 DCN - Line ID:
1111w1cC100-001
Funding Flag: Complete
Funded: $75,600.00
Accounting Info:
11-12-B-11WD-402M43B-2505-1111W1C100-0
02 BFY: 11 EFY: 12 Fund: B Budget
Org: 11WD Program (PRC): 402M43B
Budget (BOC): 2505 DCN - Line ID:
1111wWw1C100-002
Funding Flag: Complete
Funded: $2,762.00
The obligated amount of award: $78,362.00.
The total for this award is
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Statement of Work
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011
RFO number: [to be inserted]

I.  TITLE: Supporting Downtown Reinvestment and High Speed Rail in Fresno, California.
[I.  PERIOD OF PERFORMANCE:
From: Date of Award

To: Phase |I:  Task 1 through part of Task 1, 2, 3 and 4 (date of award through January
January 26, 2012)

Phase ll: Completion of Task 1, 2, 3 and 4 (January 27, 2012 to March 1, 2012)
1. BACKGROUND:

Fresno, California is one of six communities selected to receive support from the federal
government under the Strong Cities, Strong Communities Initiative. This pilot initiative is
coordinated by the White House and provides select cities with access to federal resources and
support to help them address issues vital to their economic growth and community
revitalization. EPA is the lead agency coordinating federal support and technical assistance to
Fresno under the Strong Cities, Strong Communities Initiative.

The Fresno region has experienced rapid population growth and economic investment in the
past several decades. This growth has been driven by the growth of the region’s universities
and hospitals, residential and retail development, and the City’s function as a government
center. However, the pattern of growth has been uneven.

Growth and investment has largely shifted away from the City and downtown and to
surrounding communities and newly developed suburban areas. Within the City this has
contributed to concentrated poverty, property abandonment and blight. Outside of the City this
pattern of growth has resulted in the fragmentation and loss of farmland and contributed to
poor air quality within the San Joaquin Valley. Because of these impacts, city and regional
leaders seek a growth pattern that can protect the Valley’s quality of life and build upon the
assets and competitive advantage of Fresno to make it more economically competitive and
sustainable in the future.

Downtown revitalization is a central element of Fresno’s sustainability and economic
development strategy. The city’s efforts to encourage reinvestment in downtown have focused
on developing a new downtown plan, revising development regulations and streamlining
permitting in an effort to support a more vibrant, urban and walkable downtown. These
planning and land use efforts are the initial steps of a multi-phase strategy that also emphasizes



business recruitment, retention and expansion; construction and investment; workforce
development; and job training.

As part of their downtown strategy, the city is examining the opportunity for new downtown
investment that is created by regional economic drivers in the Fresno region, in particular
hospitals, universities and related businesses. AlImost a quarter of Fresno’s economy is driven
by these industry sectors and they account for the greatest proportion of total jobs within the
city and are expected to grow in the future. Universities and hospitals are currently located
throughout the city and region. However, the city feels that there is an opportunity to increase
the presence of universities and hospitals sector in downtown Fresno.

Increasing the presence of universities and hospitals downtown could help to catalyze
downtown investment and increase office, retail and housing within downtown, support the
redevelopment and reuse of underutilized property, help expand transportation and housing
options for city residents, and help reduce development pressure on farmland and open space
within the region. Additionally, attracting universities and hospitals downtown would signal to
other investors and capital that downtown Fresno is an attractive, stable and open for business.

There are also potential benefits for universities and hospitals to locate downtown. An
increasing number of universities nationally are developing urban campuses to help in efforts to
attract students and faculty. Hospitals may benefit from a downtown location because of
greater proximity and improved access to patients and possibly lower operating costs. Hospitals
and universities may benefit from co-location within downtown because of overlapping and
complementary research goals.

A second component of Fresno’s economic development and sustainability strategy is
supporting High Speed Rail and transit oriented development around high speed rail. Fresno is
one of 24 communities in California that will be the location of a new High Speed Rail Station.
The addition of a station is expected to add new jobs to the Fresno economy and create
demand for new housing, retail and office development within the region, city and downtown.
The HSR station will also help to increase transportation choices within the San Joaquin Valley
thereby helping to mitigate the negative air quality impacts that currently affect Fresno and the
Valley. Supporting a sustainable high speed rail system in California is a key policy priority of
EPA, Fresno, the California High Speed Rail Authority and the HUD-DOT-EPA interagency
Partnership for Sustainable Communities

The city will be initiating a station area planning effort around the HSR station in Fall 2011. As a
complement to that effort, the city is exploring policy and financing options for the HSR station,
and is particularly interested in understanding how other communities have dealt with the
issues of financing and managing the construction, operation and maintenance of rail stations.

IV.  PURPOSE AND OBJECTIVE:
The City of Fresno has asked US EPA for assistance to better understand the opportunities,
issues and strategies for increasing the presence of universities and hospitals in downtown; and



to identify best practices for the financing and management of transit stations. EPA s
requesting contractor assistance for the City with the following activities:

e Assess opportunities for the location and/or expansion of universities and hospitals in
downtown Fresno

® Provide guidance to the City on policy options and strategies for supporting the
expansion of universities and hospitals in downtown;

® Articulate the business case for universities and hospitals to locate in downtown both
from the city’s perspective and the universities and hospitals institutional perspective;
and

® Develop case studies of how communities and transit systems have successfully
managed and financed the construction and operation of transit stations.

EPA anticipates that these activities will benefit Fresno, support the goals of the Strong
Communities, Strong Cities Initiative and help other communities understand the opportunities
and option for leveraging universities and hospitals into sustainable community development
approaches.

V.  QUALITY ASSURANCE (QA) REQUIREMENTS
Check [ ] Yes if the following is required or [ X ] NO if the following is not required. The
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan
for any project that is developing environmental measurements or a Quality Assurance
Supplement to the Quality Management Plan for any project which generates environmental
data using models.

TOPO’s will provide additional information here, if Yes is checked above.

VI.  TASKS AND DELIVERABLES
The TOPO will review all deliverables in draft form and provide revisions and/or comments to
the contractor. The contractor shall prepare the final deliverables incorporating the TOPO’s
comments. Contractor shall provide the TOPO with both electronic and hard copy versions of
all deliverables. Deliverables shall be submitted as Microsoft Word documents or in another
format that can be easily edited by EPA.

Contractor personnel shall at all times identify themselves as Contractor employees and shall
not present themselves as EPA employees. Furthermore, they shall not represent the views of
the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in
inherently governmental activities, including but not limited to actual determination of EPA
policy and preparation of documents on EPA letterhead.

Task 1: Assessment of Opportunities for Universities and Hospitals to locate in Downtown
Fresno (Il B. Technical Assistance, Page 1-17)



The Contractor shall assess the potential for universities and hospitals within Fresno to locate
and expand in downtown. At minimum, the assessment shall consider: 1) expansion plans of
universities and hospitals; 2) market conditions within Fresno and Fresno County; 3) land use,
infrastructure, economic development and related policies within Fresno and their impact on
the business location decisions of hospitals and universities; and 4) availability of specific sites
and locations, in downtown that may be desirable areas for hospitals and university expansion
and location. Additional factors may be identified in consultation with EPA during the project
kick-off call.

As part of this task, the Contractor shall participate in a two day site visit to Fresno to gather
information, tour downtown, meet with representatives from hospitals and universities, and
community stakeholders (including elected officials, city staff). The Contractor team shall
include two people. Dates for the site visit will be identified in consultation with EPA, the
Contractor and the City of Fresno.

The Contractor shall participate in 8- 12 conference calls with EPA and the City over the
duration of this task order. The purpose of the first conference call (approximately two hours in
length) will be to kick-off the project, clarify and discuss project objectives, select a site visit
date, and identify a preliminary list of stakeholders to meet while on site. The kick-off call shall
occur within 10 calendar days of the award of the contract. The purpose of the remaining
conference calls shall be to provide regular updates to EPA and the city, and prepare for the site
visit. These regular calls shall be approximately one hour and shall be scheduled as part of the
kick-off call.

The Contractor shall deliver an 8-10 page memo summarizing the results of the assessment to
EPA within 21 calendar days of the site visit. EPA will provide comments within 14 calendar days
after receipt of the memo. The Contractor shall revise the memo per EPA comments and
submit a final version within 14 calendar days of receiving EPA comments. The memo shall be
submitted as a MS Word file.

Task 2: Implementation Strategy for increasing the presence of Universities and Hospitals in
Downtown Fresno (Il B. Technical Assistance, Page 1-17)

The Contractor shall prepare a 5-7 page policy memo that identifies policy options, tools and
strategies (including financing strategies) that the City could pursue that support the location of
universities and hospitals in downtown Fresno. In identifying policy options the Contractor
shall consider how strategies relate to ongoing policy and planning activities, such as downtown
planning efforts, station area planning, and revision of the downtown development code;
economic development efforts such as the Mayor’s Industrial Council, and HSR Station
planning.

The Contractor shall submit a draft of the policy memo at least 30 calendar days after the site
visit. EPA will provide comments within 14 calendar days after receipt of the memo. The



Contractor shall revise the memo per EPA comments and submit a final version within 14
calendar days of receiving EPA comments. The memo shall be submitted as a MS Word file.

Task 3: The Business Case for Universities and Hospitals to locate in Downtown Fresno (Il B.
Technical Assistance, Page 1-17)

The Contractor shall prepare a 5- 7 page memo that outlines the business case for the location
of universities and hospitals in downtown Fresno and the HSR station area. In developing this
memo, the contractor shall examine existing literature and research; successful case studies of
hospitals and universities that have chosen to expand or locate in urban and/or transit
accessible locations; market conditions in Fresno, and expansion plan of universities and
hospitals within Fresno.

In articulating the business case, the Contractor shall consider a range of factors or reasons for
location in downtown, including but not limited to the impact of proximity to High Speed Rail,
opportunities for agglomeration and localization that could result from concentration of
universities and hospitals within downtown. The results of this memo will be used by the City
to reach out to the universities and hospitals within Fresno.

The Contractor shall submit a draft of the policy memo at least 45 calendar days after the site
visit. EPA will provide comments within 14 calendar days after receipt of the memo. The
Contractor shall revise the memo per EPA comments and submit a final version within 14
calendar days of receiving EPA comments. The memo shall be submitted as a MS Word file.

Task 4: Transit Station Case Studies (Il A. Research and Policy Analysis, Page 1-9)

The Contractor shall prepare ten case studies that discuss financing and management
approaches to the construction, operation and maintenance of transit stations. Each case study
shall address at least one issue (construction, operation, or maintenance) of interest, and
collectively all ten case studies should provide a general understanding of the typical financing
and management approaches that communities and transit systems use to construct, operate
and maintain rail stations. Case studies shall be approximately three pages long. Case studies
shall be written in plain English and shall include images or tables illustrating key concepts or
case study location. Case studies can include US and international examples.

In developing case studies, the Contractor shall compile a list of 16 potential case studies. At
least half of the potential case studies shall be of high speed rail stations. Short two to three
sentence descriptions of each of the potential case studies shall be included on the list. The
description should discuss the merits of the example as a potential case study and the key
issues that would be addressed if the example was chosen to be written as a full case study.
The list of potential case studies shall be delivered to EPA within 14 calendar days of the kick off
call.



The Contractor, in consultation with EPA, shall chose ten case studies from the list of 16

potential case studies. The Contractor shall draft case studies of each of the ten examples that

are chosen. The Contractor shall deliver drafts of each of the ten case studies within 45

calendar days of their selection. Each case study shall be 3 pages long. EPA will provide

comment and the Contractor shall submit a revised final draft within 21 calendar days of

receiving EPA comments. Final drafts shall be submitted as MS word files.

SCHEDULE FOR DELIVERABLES:
The contractor shall provide the following specific deliverables to the EPA TOPO:

DELIVERABLE

FORM AND QUANTITY

SCHEDULE

Task 1:

Participation in Kick-off
Call

1 call (estimated 2 hours)

Within 10 days of
the contract award.

Task 1,
2, and

Participation in Regular
Conference Calls

8-12 calls (estimated 1 hour);

TBD, schedule
determined during
kick-off call

Task 1:

Participation in Site Visit

1 visit, 2 days in length

TBD (November likely)

Task 1:

Assessment Memo

1 memo, 8-10 pages, MS
Word

First draft of
assessment memo
within 21 calendar
days of site visit;
Final memo, within
14 calendar days of
receipt of EPA
comments on initial
draft.

Task 2:

Implementation Memo

1 memo, 5-7 pages, MS
Word

First draft of
implementation
memo within 30
calendar days of
site visit;

Final memo, within
14 calendar days of
receipt of EPA
comments

Task 3:

Business Case Memo

1 memo, 5-7 pages, MS Word

First draft of
business case
memo within 45
calendar days of
site visit;




Final memo, within
14 calendar days of
receipt of EPA
comments

Task 4

Transit Station Case
Studies

10 case studies, each case
study 3 pages long, MS Word

List of potential
case studies within
14 calendar days of
kickoff call;

First draft of ten
selected case
studies within 45
calendar days of
selection;

Final drafts of case
studies within 21
calendar days of
receipt of EPA
comments.




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTIb CODE PAGE OF PAGES

1 | 1

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 01/04/2012

6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |HPOD

HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency
Headquarters Procurement Operations Headquarters Procurement Operations
Ariel Rios Building Ariel Rios Building

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.

CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)

9191 S JAMAICA STREET
EngleWOOd e aulla 10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011
0009
10B. DATED (SEE ITEM 13)
CODE|(b)(4) | FACILITY CODE 12/14/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: |(b)(4)

TOPO: Abby Hall

The purpose of this administrative modification to Task Order #0009 under Contract
EP-W-11-011 is to assign Abby Hall as Task Order Contracting Officer's Representative (COR).

Contact Information:
Telephone: (202)566-2086
E-mail: hall.abby@epa.gov

Period of Performance: 12/14/2011 to 04/30/2012

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jami Rodgers

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

01/04/2012

(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTIb CODE PAGE OF PAGES

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 02/02/2012 ERuR-12~000 68

6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |HPOD

HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency
Headquarters Procurement Operations Headquarters Procurement Operations
Ariel Rios Building Ariel Rios Building

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)

9191 S JAMAICA STREET
EngleWOOd e aulla 10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011
0009
10B. DATED (SEE ITEM 13)
CODE|(b)(4) | FACILITY CODE 12/14/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $2,906.02
2 , .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: [(b)(4)
TOPO: Abby Hall
LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $2,906.02
New Total Obligated Amount for this Award: $81,268.02

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $2,906.02

CHANGES FOR ACCOUNTING CODE:

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Jami Rodgers
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-11-011/0009/002 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2ZM HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

11-12-B-11WC-402MA4B-2505-1111W1C100-001
Percent changed from 96.47533 to 93.02552

NEW ACCOUNTING CODE ADDED:
Account code:
12-13-B-11W-301MA4-2505-1211wW21025-001
Beginning Fiscal Year 12
Ending Fiscal Year 13
Fund (Appropriation) B
Budget Organization 11W
Quantity: 0
Amount: $2,906.02
Percénts 3.57585
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

Period of Performance: 12/14/2011 to 04/30/2012

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTIb CODE PAGE OF PAGES

1 | 1

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 05/07/2012

6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |HPOD

HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency
Headquarters Procurement Operations Headquarters Procurement Operations
Ariel Rios Building Ariel Rios Building

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)

9191 S JAMAICA STREET
EngleWOOd e aulla 10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011
0009
10B. DATED (SEE ITEM 13)
CODE (b)(4) FACILITY CODE 12/14/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X By mutual agreement of parties

E. IMPORTANT: Contractor [is not, is required to sign this document and return il copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: [(b)(4)
TOPO: Abby Hall
This modification extends the Task Order Period of Performance through July 30, 2012 at no

additional cost to the Government.

LIST OF CHANGES:
Reason for Modification : Other Administrative Action
Period Of Performance End Date changed from 30-APR-12 to 30-JUL-12

Period of Performance: 12/14/2011 to 07/30/2012

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jami Rodgers

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTIb CODE PAGE OF PAGES

1 | 1

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE |HPOD

HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency
Headquarters Procurement Operations Headquarters Procurement Operations
Ariel Rios Building Ariel Rios Building

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)

9191 S JAMAICA STREET
EngleWOOd e aulla 10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011
0009
10B. DATED (SEE ITEM 13)
CODE (b)(4) FACILITY CODE 12/14/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Extension of the period of performance under the authroity of FAR 52.243-2 -Changes -Cost-Reimbursement

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: | (b)(4)
TOPO: Abby Hall

The purpose of this modification is to extend the period of performance from July 30, 2012
to August 31, 2012 at no additional cost to the government.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 30-JUL-12 to 31-AUG-12
Period of Performance: 12/14/2011 to 08/31/2012

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jody Gosnell

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C
6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)
9191 S JAMAICA STREET
EngleWOOd o aalle - 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-11-011
0009
10B. DATED (SEE ITEM 13)
CODE|(b)(4) | FACILITY CODE 12/14/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X CPFF shift under the authority of FAR 43.103(b) (1) -- administrative modification

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: [(b)(4)

TOPO: Abby Hall

The purpose of this modification is to shift funds in the amount of (b)(4) from fee to
cost to correct for the contractors Invoice #7 dated 6/15/2012. The total approved CPFF
remains the same.

* See revised CPFF breakdown in the description of Line Item 1 below.
LIST OF CHANGES:
CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Kathryn Barton

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-11-011/0009/005 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2ZM HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Description changed to:

Contractor support for "Supporting Downtown
Reinvestment and high Speed Rail in Fresno, CA"

in accordance with the attached Statement of Work.

Original:
Estimated Cost: |(b)(4) |

Fixed Fee: ((b)(4) |

Revised CPFF to correct for Invoice #7: (shift of
$466.06 from fee to cost)

Estimated Cost: |(b)(4)

Fixed Fee: |(b)(4)

Delivery: 09/13/2011

Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Period of Performance: 12/14/2011 to 08/31/2012

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 See Block 16C
6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)
9191 S JAMAICA STREET
EngleWOOd e 59112 - 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-11-011
0009
10B. DATED (SEE ITEM 13)
CODE (b)(4) FACILITY CODE 12/14/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decreace: -$246.60
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Deobligation of excess funds under the authority of FAR 43.103(a).

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: |(b)(4)
TOPO: Abby Hall

The purpose of this modifcation is to deobligate funds in the amount of $246.60 from DCN
W21025 as can be seen in the breakdown below:

Estimated Cost: (b)(4) (b)(4) (b)(4)
Fixed ree: [(b)(4) |(b)(4) [(b)(4) |
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Kathryn Barton

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-11-011/0008/006 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2ZM HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: -$246.60
New Total Amount for this Version: $81,021.42
New Total Amount for this Award: $81,021.42
Obligated Amount for this Modification: -$246.60
New Total Obligated Amount for this Award:
$81,021.42

CHANGES FOR LINE ITEM NUMBER: 1

Contractor support for "Supporting Downtown
Reinvestment and high Speed Rail in Fresno, CA"

in accordance with the attached Statement of Work.

Original:
Estimated Cost:|(b)(4)
Fixed Fee: |(b)(4)

Revised CPFF for MOD 6:

Estimated Cost:|(b)(4)
Fixed Fee:|(b)(4)
Total Amount changed

from $81,268.02 to $81,021.42
Obligated Amount for this modification: -$246.60

CHANGES FOR ACCOUNTING CODE:
12-13-B-11W-301MA4-2505---1211W21025-001

Amount changed from $2,906.02 to $2,659.42
Period of Performance: 12/14/2011 to 08/31/2012

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



